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From:                "ATP@CCC" <ATP@CCC.CA.GOV>
To:                     "RSanchez2@co.tulare.ca.us" <RSanchez2@co.tulare.ca.us>
Date:                 05/20/2016 8:19 AM
Subject:            FW: ATP- Tulare County- Lindsay & Earlimart Projects


Hi Rosa,


Thanks for contacting the CCC. We are unable to participate in these projects, but please include this 
email with your applications as proof of consulting with us.


Kind regards,


Melanie Wallace
Chief Deputy Analyst
California Conservation Corps
1719 24th Street
Sacramento, CA 95816
O (916)341-3153
M (916)508-1167
F (877)315-5085
melanie.wallace@ccc.ca.gov


Every Californian should conserve water. Find out how at:


SaveOurWater.com * Drought.CA.gov


-----Original Message-----
From: Rios, Enrique@CCC 
Sent: Thursday, May 19, 2016 4:08 PM
To: ATP@CCC <ATP@CCC.CA.GOV>
Cc: Mijares, Marie@CCC <Marie.Mijares@CCC.CA.GOV>
Subject: RE: ATP- Tulare County- Lindsay & Earlimart Projects


Fresno doesn't have the  equipment to do this type of work.
Enrique  


-----Original Message-----
From: Wallace, Melanie@CCC On Behalf Of ATP@CCC
Sent: Thursday, May 19, 2016 8:44 AM
To: Rios, Enrique@CCC <Enrique.Rios@CCC.CA.GOV>
Cc: Mijares, Marie@CCC <Marie.Mijares@CCC.CA.GOV>
Subject: ATP- Tulare County- Lindsay & Earlimart Projects


Hi Enrique,


Please review the attached ATP project information and let me know by Wednesday, May 25 if you think 
Fresno may be able to participate in either. Please contact Rosa if you need additional information.


Thank you,


Melanie Wallace
916.341.3153


-----Original Message-----
From: Rosa Sanchez [mailto:RSanchez2@co.tulare.ca.us] 
Sent: Thursday, May 19, 2016 8:15 AM
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To: ATP@CCC <ATP@CCC.CA.GOV>
Cc: Hernan Beltran Herrera <HBeltran@co.tulare.ca.us>; Jabed Khan <JKhan@co.tulare.ca.us>; Kyria 
Martinez <KYMartinez@co.tulare.ca.us>
Subject: Tulare County ATP Projects


Wei Hsieh,


The County of Tulare plans to submit an application for ATP funds for twelve (12) communities in Tulare 
County.   As required, the County is submitting a project description including a cost estimate, vicinity 
map, schedule,  and preliminary plan for your review and assessment to potentially partner on this 
project.   Please respond with a list of project items the corps is qualified and interested in partnering on. 
Please feel free to contact me, should you have any questions or require additional information.


Attached you will find the proposed projects for the community of Earlimart and Lindsay.


Regards,


Rosa Sanchez
Staff Service Analyst
County of Tulare 
Resource Management Agency
5961 S. Mooney Blvd.
Visalia, CA 93277
559.624.7144
rsanchez2@co.tulare.ca.us
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From:                Active Transportation Program <inquiry@atpcommunitycorps.org>
To:                     Rosa Sanchez <RSanchez2@co.tulare.ca.us>
CC:                    Hernan Beltran Herrera <HBeltran@co.tulare.ca.us>, Jabed Khan <JKhan@co....
Date:                 05/31/2016 12:40 PM
Subject:            Re: Tulare County ATP Projects


Hello Rosa,


Estavan Benavides of the Sequoia Community Corps (SCC) has responded that
they are able to assist with your 12 ATP projects for twelve (12)
communities in Tulare County if they receive funding. Please include this
email with your application as proof that you reached out to the Local
Corps.


I have listed the 12 projects the SCC can assist with below:


   - Allensworth Elementary School Sidewalk Improvements
   - Alpaugh Proposed Sidewalk Improvements at Various Locations
   - Cutler Street Improvements
   - Ducor Sidewalk Construction along Ave. 56
   - Earlimart Sidewalk Improvement Project
   - Lindsay LUSD Sidewalk Improvements
   - Matheny Track Sidewalk Improvements
   - Orosi Ave 416 Sidewalks & Pededtrian Improvements
   - Seville Stone Corral Elementary Sidewalk Improvements
   - Strathmore Sidewalk Improvements along Ave 198
   - Tipton Evans Road Improvement Project
   - Woodville Sidewalk Construction Ave 167 & Road 168


Additionally, feel free to email Estavan (estevan.benavides@cset.org)
directly if your project receives funding.


Best,
Dominique


On Thu, May 19, 2016 at 8:28 AM, Rosa Sanchez <RSanchez2@co.tulare.ca.us>
wrote:


> Dominique Lofton,
>
> The County of Tulare plans to submit an application for ATP funds for
> twelve (12) communities in Tulare County.   As required, the County is
> submitting a project description including a cost estimate, vicinity map,
> schedule,  and preliminary plan for your review and assessment to
> potentially partner on this project.   Please respond with a list of
> project items the corps is qualified and interested in partnering on.
> Please feel free to contact me, should you have any questions or require
> additional information.
>
> Attached you will find the proposed projects for the community of
> Allensworth, and Alpaugh.
>
>
> Regards,
>
> Rosa Sanchez
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> Staff Service Analyst
> County of Tulare
> Resource Management Agency
> 5961 S. Mooney Blvd.
> Visalia, CA 93277
> 559.624.7144
> rsanchez2@co.tulare.ca.us
>
>
>
>


-- 


*Dominique Lofton* | Program Assistant
Environmental & Energy Consulting
1121 L Street, Suite 400
Sacramento, CA 95814
916.426.9170 | inquiry@atpcommunitycorps.org
* <http://www.caleec.com/>*

















County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


Child walking Westbound on Washington Avenue, there is no sidewalk to differentiate 


pedestrian walkway from roadway.  Vehicle blocking pedestrian walkway. 


Earlimart Elementary on corner of Washington Avenue at Church Street. Sidewalk non


-existent along Washington Ave. and Church St., Sidewalk, Curb, Gutter, and ADA 


ramps proposed. 







County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


Child walking South on Church Street, there is no sidewalk to differentiate pedestrian 


walkway from roadway, potential hazard. Earlimart Elementary on East side of Church 


Children walking Westbound on Washington Avenue, there is no sidewalk to differenti-


ate pedestrian walkway from roadway.  Sidewalk, curb, gutter, and ADA ramp pro-


posed along Washington Avenue. 







County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


Children walking Northbound on State Street, vehicles in their path and are walking on 


the edge of roadway.  Sidewalk, curb, gutter, and ADA ramp proposed along State 


Street. 


Children walking  Northbound on State Street at Sutter Avenue, there is no sidewalk  


along State Street after crossing intersection to differentiate pedestrian walkway from 


roadway.  Sidewalk, curb, gutter, and ADA ramp proposed along State Street 







County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


Girl walking on edge of walkway Southbound on State Street.  Sidewalk, curb, gutter, 


and ADA ramp proposed along State Street. Picture also depicts vehicles on pedestri-


an walkway causing hazard for children walking to school. 


Children walking on State Street South of Sierra Avenue, there is no sidewalk  along 


State Street to differentiate pedestrian walkway from roadway.  Sidewalk, curb, gutter, 


and ADA ramp proposed along State Road. 







County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


Children walking Northbound on State Road, vehicles in their path leading them to 


walk on edge of walkway/roadway  Sidewalk, curb, gutter, and ADA ramp proposed 


along State Street.   


On March 30, 2016 at 5:00 p.m. County of Tulare staff held community workshop for 


the development of the Safe Routes to School plan project. Residents of Earlimart sign 


in. Information pertaining to the project is made available in English and Spanish. 







County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


 Presentation made by County of Tulare Staff. Bilingual Translator also present to as-


sist with translation. 


Residents of Earlimart present to listen to presentation.  







County of Tulare: Earlimart Sidewalk Improvements 


Photos of Existing Conditions 


 


California Highway Patrol and School Board Member attended meeting. 
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Date:


C82734


Item 
No.


F, D 
or M Quantity Units Unit Cost Total


Item Cost % $ % $ % $


1 1 LS $110,804.00 $110,804 100% $110,804
2 1 LS $16,000.00 $16,000 100% $16,000
3 1 LS $9,000.00 $9,000 100% $9,000
4 1 LS $20,500.00 $20,500 100% $20,500
5 1 LS $50,000.00 $50,000 100% $50,000
6 1 LS $30,000.00 $30,000 100% $30,000


7 1 LS $50,000.00 $50,000 100% $50,000
8 215 LF $50.00 $10,750 100% $10,750
9 645 LF $150.00 $96,750 100% $96,750


10 167 LF $150.00 $25,050 100% $25,050
11 5 EA $500.00 $2,500 100% $2,500
12 1 EA $500.00 $500 100% $500
13 5 EA $1,500.00 $7,500 100% $7,500
14 1 EA $2,000.00 $2,000 100% $2,000
15 16 EA $3,500.00 $56,000 100% $56,000
16 354 CY $60.00 $21,240 100% $21,240
17 650 CY $60.00 $39,000 100% $39,000
18 373 TON $110.00 $41,030 100% $41,030
19 3768 LF $25.00 $94,200 100% $94,200 100% $94,200
20 15509 SF $7.00 $108,563 100% $108,563 100% $108,563
21 3322 SF $15.00 $49,830 100% $49,830
22 75 SF $45.00 $3,375 100% $3,375
23 1 LS $40,000.00 $40,000 100% $40,000
24 1 LS $20,000.00 $20,000 100% $20,000
25 1 LS $314,130.00 $314,130 100% $314,130


32
$1,218,722 $1,218,722 $202,763


$60,936 <= 5% of eligible CON costs (max. decorative, if applicable) 


20.00% $243,744 $243,744
$1,462,466 $1,462,466


ATP Eligible Costs Non-participating Costs
$82,000
$180,000
$262,000 18% 25% Max


$225,000 15% 15% Max 


$487,000


ATP Eligible Costs Non-participating Costs


$1,950,000


Total PE: 262,000$                                     


Construction Item Contingencies (% of Construction Items):
Total (Construction Items & Contingencies) cost:


Type of Project Cost Cost $
Preliminary Engineering (PE)


Total Project Cost: $1,950,000


Total Project Delivery: $487,000


Construction Engineering (CE): 225,000$                                     


Total Construction Costs: $1,687,466


Environmental Studies and Permits(PA&ED): 82,000$                                       


Project Delivery Costs:


Detailed Engineer's Estimate and Total Project Costs
Important: Read the Instructions in the first sheet (tab) before entering data.     Do not enter data in shaded fields (with formulas).


Project Information:
Agency: 6/7/2016County of Tulare


Storm Drain Basin Excavation
Relocate Fence (Chain link)


Item 


Adjust Drain Inlet to Grade


Relocate Fence (Wrought Iron)


Reset Sign
Relocate Sign


Relocate Fence (Brick and Wrought 


Clearing and Grubbing
Traffic Control


Cost Breakdown
ATP Eligible 
Costs/Items


ATP Ineligible 
Costs/Items 


Corps/CCC
to construct


Mobilization


The Engineer's logic and/or calculations for splitting costs between ATP-Eligible and Non-participating costs must be documented in this section of the Estimate form.  
Separate logic is required for each construction item listed above which is partly ineligible for ATP funding or is required for the construction of an ineligible item/element of the project.


Item Number(s): Description of Engineer's Logic:       (See examples shown in the Instructions)


Documentation of Ineligible (Non-Participating) Costs:


"PE" costs / "CON" costs


"CE" costs / "CON" costs


Total RW: -$                                                


Construction Engineering (CE)


Right of Way (RW)
Right of Way Engineering: -$                                                
Acquisitions and Utilities: -$                                                


Plans, Specifications and Estimates (PS&E): 180,000$                                     


Adjust Fire Hydrant to Grade
Adjust Water Meter Box to Grade
Roadway Excavation
Class 2 Aggregate Base


Subtotal of Construction Items:


Decorative & Landscaping-related Items    (Label items as "F" for Functional, "D" for Decorative,  or "M" for a mix of Decorative and Functional)


Signing & Striping
Erosion Control
Miscellaneous Item


Hot Mix Asphalt (Type A)
Minor Concrete (Curb and Gutter)
Minor Concrete (Sidewalk)
Minor Concrete (Driveways and Curb 
Detectable Warning Surface


Project Description:
State street From Sutter Ave to Sierra Ave.  Washington Avenue from State St to Church St. Earlimart, CA.


Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate: Jabed Khan License #:
Project Location:


General Overhead-Related Construction Items


Construction Area Signs
Water Pollution Control Program
Job Site Management


General Construction Items (non-decorative only)


Engineer's Estimate and Cost Breakdown:


Engineer's Estimate (for Construction Items Only)


1350 LF Sidewalk with concrete curb and gutter, and driveways.
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Date:


C82734


Detailed Engineer's Estimate and Total Project Costs
Important: Read the Instructions in the first sheet (tab) before entering data.     Do not enter data in shaded fields (with formulas).


Project Information:
Agency: 6/7/2016County of Tulare


Project Description:
State street From Sutter Ave to Sierra Ave.  Washington Avenue from State St to Church St. Earlimart, CA.


Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate: Jabed Khan License #:
Project Location:


    


1350 LF Sidewalk with concrete curb and gutter, and driveways.





		Engineer Est. & Project Cost






Date: (1) 


Implementing Agency Name: (2)


Project Number: (3)


Project Location(s): (4a)


" "                     (4b)


" "                     (4c)


" "                     (4d)


" "                     (4d)


Click the links below 
to navigate to 


"Task Details" tabs:


Task Start Date End Date Cost


Task "A" Aug-2021 Sep-2021 3,757.23$              


Task "B" Oct-2021 May-2022 9,578.94$              


Task "C" Feb-2022 May-2022 6,550.84$              


Task "D" Mar-2022 Jun-2022 3,108.98$              


Task "E" -$                       


Task "F" -$                       


Task "G" -$                       


Task "H" -$                       


Task "I" -$                       


Task "J"  -$                       


GRAND TOTAL 22,995.99$         


Task Name


 


Task Summary:


Earlimart School District


Alila School (3‐5)


Ealimart Community Day School (4 ‐8)


Earlimart Elementary School (K ‐2)


TulareHHSA


Earlimart Middle School (6 ‐ 8)


Exhibit 22-R ATP Non-Infrastructure Project Work Plan 


Project Planning & Community Scan


Conduct Pedestrian and Bicycle Safety Education 
classes at schools.


Conduct 1 - 2 event(s), (i.e. Bike Rodeo, Walk and 
Roll, Walking School Bus) based on community 


needs 


Evaluation


For Department use only
You will not be able to fill in the following items. Items will auto-populate once you've entered all "Task" tabs that applies:


Project Description: (5) 


Fill in the following items:


Enter information in each Task Tab, as it applies (Task A, Task B, Task C, Task C, etc.)


This non-infrastructure component will provide bicycle and pedestrian safety education and encourage 
Earllimart School District students and their famiilies to support the use of new infrastructure improvements 
installed at or near the school(s). 


5-May-16


ATP V. 9 (04/20/2016)







Start Date : End Date:


1.


2.


3.


4.


5.


6.


7.


8.


9.


10.


Staff
Hours (7b)


Rate
Per Hour (7c)


Total $ 


Party 1 - 100 $28.13 2,813.00$                                               


Party 2 - -$                                                        


Party 3 - -$                                                        


Party 4 - -$                                                        


Party 5 - -$                                                        


Party 6 - -$                                                        


2,813.00$                                               


568.23$                                                  


3,381.23$                                               


 $                                                  176.00 


 $                                                          -   


 $                                                  200.00 


 $                                                          -   


 $                                                          -   


 $                                                          -   


376.00$                                                  


 $                                       3,757.23 


Staff Costs (7):


Staff Title & Agency Affiliation (7a):


Health Education Specialist


Task Notes (8):


Equipment (9b):


Indirect Costs (7e):


Total Staff Costs (7f):


TASK GRAND TOTAL (10):


Total Other Costs (9g):


You will not be able to fill in the following items. The totals for each "Other Costs" category listed below will automatically calculate from information entered in 
the itemized other costs section:


Subtotal Party Costs (7d):


" "  (9f):


Conduct community/school site visit to assess transportation status Report


Select priorities and create an action plan and schedule Project plan


Project definition and planning Summary of project objectives


Meet with school and community representatives Meeting minutes and sign-in sheets


  


Other Costs (9):


Incentives (9d):


Other Direct Costs (9e): 


Travel (9a):


Supplies/Materials (9c):


To fill out an itemized cost for each "Other Cost",
click  below:


 


TASK  "A" DETAIL


Task Name (5a): Project Planning & Community Scan


Plan project activities and conduct a community scan to determine and prioritize needs. Task Summary (5b):


Deliverables (6b):


Task Schedule (5c): Aug-2021 Sep-2021


Activities (6a):


ATP V.9 (04/20/2016)







Quantity Units Unit Cost $ Total $


1. 1. -$                       


2. 2. -$                       


3. 3. -$                       


4. 4. -$                       


5. 5. -$                       


6. 6. -$                       


7. 7. -$                       


8. 8. -$                       


9. 9. -$                       


10. 10. -$                       


11. 11. -$                       


12. 12. -$                       


13. 13. -$                       


14. 14. -$                       


15. 15. -$                       


16. 16. -$                       


17. 17. -$                       


18. 18. -$                       


19. 19. -$                       


20. 20. -$                       


0 $0 -$                       


-$                    


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Expense/Quantity


-$                                                   


-$                                                   


-$                                                   


Task "A" Other Costs:
 Itemized Travel Cost (9a)


Please provide an itemized "travel" cost estimate for all travel costs applicable to each task


Travel (9a)


Type of Travel


 Itemized Equipment Cost (9b)
Please provide an itemized "equipment" cost estimate for all equipment cost applicable to each task


Equipment (9b)


Type of EquipmentTotal $


Total Equipment Cost:


Total:


Total:


Total Incentives Cost:


 Itemized Supplies/Materials Cost (9c)
Please provide an itemized "supplies/materials" cost estimate for all equipment cost applicable to each task Please provide an itemized "incentives" cost estimate for all incentives cost applicable to each task


Incentives (9d)


Type of Incentives


Supplies/Materials (9c)


Type of Supplies/Materials


Total Travel Cost:


Total Supplies/Materials Cost:


 Itemized Incentives Cost (9d)


-$                                                   


-$                                                   


-$                                                   


-$                                                   


0Total


-$                                          


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


ATP V.9 (04/20/2016)







Task "A" Other Costs:


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


 Itemized Other Direct Costs (9f)
Please provide an itemized "other direct" cost estimate for all other costs applicable to each task


Other Direct Costs (9f)


Type of Other Direct Costs


 Itemized Other Direct Costs (9e)
Please provide an itemized "other" cost estimate for all other costs applicable to each task


Other Direct Costs (9e)


Type of Other Direct Costs


Total:


Total Other Direct Cost:Total Other Direct Cost:


ATP V.9 (04/20/2016)







Start Date : End Date:


1.


2.


3.


4.


5.


6.


7.


8.


9.


10.


Staff
Hours (7b)


Rate
Per Hour (7c)


Total $ 


Party 1 - 240 $28.13 6,751.20$                                             


Party 2 - -$                                                      


Party 3 - -$                                                      


Party 4 - -$                                                      


Party 5 - -$                                                      


Party 6 - -$                                                      


6,751.20$                                             


1,363.74$                                             


8,114.94$                                             


 $                                                264.00 


 $                                                        -   


 $                                             1,200.00 


 $                                                        -   


 $                                                        -   


 $                                                        -   


1,464.00$                                             


 $                                      9,578.94 


Indirect Costs (7e):


Subtotal Party Costs (7d):


Health Education Specialist


Staff Costs (7):


Staff Title & Agency Affiliation (7a):


  


Total Other Costs (9g):


Other Costs (9):


You will not be able to fill in the following items. The totals for each "Other Costs" category listed below will automatically calculate from information 
entered in the itemized other costs section:


Total Staff Costs (7f):


Task Notes (8):


TASK GRAND TOTAL (10):


To fill out an itemized cost for each "Other Cost",
click  below:


Travel (9a):


Equipment (9b):


Supplies/Materials (9c):


Incentives (9d):


Other Direct Costs (9e): 


" "  (9f):


TASK  "B" DETAIL


Task Name (5a): Conduct Pedestrian and Bicycle Safety Education classes at schools.


Task Summary (5b): Provide active transportation safety instruction to selected school classes. 


Provide technical assistance to teachers


Agenda, sign in sheets, lessons conducted


May-2022


Activities and Deliverables:


Activities (6a): Deliverables (6b):


Conduct lessons in school classrooms


Schedule of planned pedestrian and cyclists safety lessons


Task Schedule (5c): Oct-2021


Coordinate education schedule with the schools


Share curriculum with classroom teachers
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Quantity Units Unit Cost $ Total $


1. 1. -$                       


2. 2. -$                       


3. 3. -$                       


4. 4. -$                       


5. 5. -$                       


6. 6. -$                       


7. 7. -$                       


8. 8. -$                       


9. 9. -$                       


10. 10. -$                       


11. 11. -$                       


12. 12. -$                       


13. 13. -$                       


14. 14. -$                       


15. 15. -$                       


16. 16. -$                       


17. 17. -$                       


18. 18. -$                       


19. 19. -$                       


20. 20. -$                       


0 $0 -$                       


-$                    


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Total Travel Cost: -$                                          Total Equipment Cost:


 Itemized Supplies/Materials Cost (9c)  Itemized Incentives Cost (9d)
Please provide an itemized "supplies/materials" cost estimate for all equipment cost applicable to each task


-$                                                   


0


Supplies/Materials (9c) Incentives (9d)


Task "B" Other Costs:


Total:


Total Supplies/Materials Cost: Total Incentives Cost:


Please provide an itemized "incentives" cost estimate for all incentives cost applicable to each task


Type of Supplies/Materials Type of Incentives


Total:


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


Type of Equipment


-$                                                   


-$                                                   


 Itemized Equipment Cost (9b)
Please provide an itemized "travel" cost estimate for all travel costs applicable to each task Please provide an itemized "equipment" cost estimate for all equipment cost applicable to each task


Travel (9a) Equipment (9b)


 Itemized Travel Cost (9a)


Type of Travel Total $


Total -$                                                   


Expense/Quantity


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   
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Task "B" Other Costs:


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Total:


Total Other Direct Cost: Total Other Direct Cost:


Please provide an itemized "other direct" cost estimate for all other costs applicable to each task


Other Direct Costs (9e) Other Direct Costs (9f)


Type of Other Direct Costs Type of Other Direct Costs


 Itemized Other Direct Costs (9e)  Itemized Other Direct Costs (9f)
Please provide an itemized "other" cost estimate for all other costs applicable to each task


ATP V.9 (04/20/2016)







Conduct event(s) as determined by school/community partners


Start Date : End Date:


1.


2.


3.


4.


5.


6.


7.


8.


9.


10.


Staff
Hours (7b)


Rate
Per Hour (7c)


Total $ 


Party 1 - 150 $28.13 4,219.50$                                             


Party 2 - -$                                                      


Party 3 - -$                                                      


Party 4 - -$                                                      


Party 5 - -$                                                      


Party 6 - -$                                                      


4,219.50$                                             


852.34$                                                


5,071.84$                                             


 $                                                154.00 


 $                                                        -   


 $                                                325.00 


 $                                             1,000.00 


 $                                                        -   


 $                                                        -   


1,479.00$                                             


 $                                      6,550.84 


Staff Title & Agency Affiliation (7a):


Indirect Costs (7e):


Subtotal Party Costs (7d):


Health Education Specialist


Staff Costs (7):


Outreach to students and families in target community Flyers and social media


Conduct Event(s) Summary Report


Total Other Costs (9g):


TASK GRAND TOTAL (10):


To fill out an itemized cost for each "Other Cost",
click  below:


Travel (9a):


Equipment (9b):


Supplies/Materials (9c):


Incentives (9d):


Other Direct Costs (9e): 


" "  (9f):


Other Costs (9):


You will not be able to fill in the following items. The totals for each "Other Costs" category listed below will automatically calculate from information 
entered in the itemized other costs section:


Total Staff Costs (7f):


Task Notes (8):


TASK  "C" DETAIL


Task Name (5a): Conduct 1 - 2 event(s), (i.e. Bike Rodeo, Walk and Roll, Walking School Bus) based on community needs 


Task Summary (5b):


Plan and schedule event Event plans


May-2022


Activities and Deliverables:


Activities (6a): Deliverables (6b):


Determine appropriate events for the school district Event type determined


Task Schedule (5c): Feb-2022
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Quantity Units Unit Cost $ Total $


1. 1. -$                       


2. 2. -$                       


3. 3. -$                       


4. 4. -$                       


5. 5. -$                       


6. 6. -$                       


7. 7. -$                       


8. 8. -$                       


9. 9. -$                       


10. 10. -$                       


11. 11. -$                       


12. 12. -$                       


13. 13. -$                       


14. 14. -$                       


15. 15. -$                       


16. 16. -$                       


17. 17. -$                       


18. 18. -$                       


19. 19. -$                       


20. 20. -$                       


0 $0 -$                       


-$                    


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Task "C" Other Costs:


Total:


Total Supplies/Materials Cost: Total Incentives Cost:


Please provide an itemized "incentives" cost estimate for all incentives cost applicable to each task


Incentives (9d)


Type of Supplies/Materials Type of Incentives


Total:


Total Travel Cost: -$                                          Total Equipment Cost:


 Itemized Supplies/Materials Cost (9c)  Itemized Incentives Cost (9d)


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


Total 0 -$                                                   


Please provide an itemized "supplies/materials" cost estimate for all equipment cost applicable to each task


Supplies/Materials (9c)


Type of Travel Expense/Quantity Total $ Type of Equipment


-$                                                   


 Itemized Travel Cost (9a)  Itemized Equipment Cost (9b)
Please provide an itemized "travel" cost estimate for all travel costs applicable to each task Please provide an itemized "equipment" cost estimate for all equipment cost applicable to each task


Travel (9a) Equipment (9b)
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Task "C" Other Costs:


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Total:


Total Other Direct Cost: Total Other Direct Cost:


Please provide an itemized "other direct" cost estimate for all other costs applicable to each task


Other Direct Costs (9e) Other Direct Costs (9f)


Type of Other Direct Costs Type of Other Direct Costs


 Itemized Other Direct Costs (9e)  Itemized Other Direct Costs (9f)
Please provide an itemized "other" cost estimate for all other costs applicable to each task


ATP V.9 (04/20/2016)







Start Date : End Date:


1.


2.


3.


4.


5.


6.


7.


8.


9.


10.


Staff
Hours (7b)


Rate
Per Hour (7c)


Total $ 


Party 1 - 80 $28.13 2,250.40$                                             


Party 2 - -$                                                      


Party 3 - -$                                                      


Party 4 - -$                                                      


Party 5 - -$                                                      


Party 6 - -$                                                      


2,250.40$                                             


454.58$                                                


2,704.98$                                             


 $                                                154.00 


 $                                                        -   


 $                                                250.00 


 $                                                        -   


 $                                                        -   


 $                                                        -   


404.00$                                                


 $                                      3,108.98 


Indirect Costs (7e):


Total Staff Costs (7f):


Task Notes (8):


Subtotal Party Costs (7d):


Staff Costs (7):


Staff Title & Agency Affiliation (7a):


Health Education Specialist


TASK GRAND TOTAL (10):


Supplies/Materials (9c):


Incentives (9d):


Other Direct Costs (9e): 


" "  (9f):


You will not be able to fill in the following items. The totals for each "Other Costs" category listed below will automatically calculate from information 
entered in the itemized other costs section:


To fill out an itemized cost for each "Other Cost",
click  below:


Travel (9a):


Equipment (9b):


Total Other Costs (9g):


TASK  "D" DETAIL


Task Name (5a): Evaluation


Task Summary (5b):


Other Costs (9):


Assess outcomes and impacts with partners and partcipants


Task Schedule (5c): Mar-2022 Jun-2022


Activities and Deliverables:


Activities (6a): Deliverables (6b):


Data Summary


Determine impacts and outcomes of the project.
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Quantity Units Unit Cost $ Total $


1. 1. -$                       


2. 2. -$                       


3. 3. -$                       


4. 4. -$                       


5. 5. -$                       


6. 6. -$                       


7. 7. -$                       


8. 8. -$                       


9. 9. -$                       


10. 10. -$                       


11. 11. -$                       


12. 12. -$                       


13. 13. -$                       


14. 14. -$                       


15. 15. -$                       


16. 16. -$                       


17. 17. -$                       


18. 18. -$                       


19. 19. -$                       


20. 20. -$                       


0 $0 -$                       


-$                    


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Incentives (9d)


Type of Supplies/Materials Type of Incentives


Total:


Total Travel Cost: -$                                          Total Equipment Cost:


 Itemized Supplies/Materials Cost (9c)  Itemized Incentives Cost (9d)


-$                                                   


Task "D" Other Costs:


Total:


Total Supplies/Materials Cost: Total Incentives Cost:


Please provide an itemized "incentives" cost estimate for all incentives cost applicable to each task


-$                                                   


Supplies/Materials (9c)


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


Total: -$                                                   0


Please provide an itemized "supplies/materials" cost estimate for all equipment cost applicable to each task


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


-$                                                   


 Itemized Travel Cost (9a)


Expense/Quantity


 Itemized Equipment Cost (9b)
Please provide an itemized "travel" cost estimate for all travel costs applicable to each task Please provide an itemized "equipment" cost estimate for all equipment cost applicable to each task


Travel (9a) Equipment (9b)


Type of EquipmentType of Travel Total $
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Task "D" Other Costs:


Quantity Units Unit Cost $ Total $ Quantity Units Unit Cost $ Total $


1. -$                       1. -$                       


2. -$                       2. -$                       


3. -$                       3. -$                       


4. -$                       4. -$                       


5. -$                       5. -$                       


6. -$                       6. -$                       


7. -$                       7. -$                       


8. -$                       8. -$                       


9. -$                       9. -$                       


10. -$                       10. -$                       


11. -$                       11. -$                       


12. -$                       12. -$                       


13. -$                       13. -$                       


14. -$                       14. -$                       


15. -$                       15. -$                       


16. -$                       16. -$                       


17. -$                       17. -$                       


18. -$                       18. -$                       


19. -$                       19. -$                       


20. -$                       20. -$                       


Total: 0 $0 -$                       0 $0 -$                       


-$                    -$                    


Total:


Total Other Direct Cost: Total Other Direct Cost:


Please provide an itemized "other direct" cost estimate for all other costs applicable to each task


Other Direct Costs (9e) Other Direct Costs (9f)


Type of Other Direct Costs Type of Other Direct Costs


 Itemized Other Direct Costs (9e)  Itemized Other Direct Costs (9f)
Please provide an itemized "other" cost estimate for all other costs applicable to each task


ATP V.9 (04/20/2016)
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Attachment J 


Additional Attachments  
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Attachment J-1 


Pedestrian Counts 


  







Weather:


PED BIKE


6:45 7:00 4


7:00 7:15 5


7:15 7:30 4


7:30 7:45 20


7:45 8:00 36 1


8:00 8:15 15


8:15 8:30 9


PED BIKE


2:30 2:45


2:45 3:00


3:00 3:15


3:15 3:30 15


3:30 3:45 43


3:45 4:00 3


TIME


Morning (a.m.)


Earlimart - Phase 1


State Dr. - Avenue 56 (Sierra) to Sutter Ave


Date: March 15, 2016


Data Collector Name:   Luis Aguilar


Cool, Clear Sky


61Total =


Notes:  Majority of children go into 


corner store, many of them cross 


the street to store and then back 


again.  Afternoon Crossing Guard 


on Sutter.


Total  = 94


Afternoon (p.m.)


TIME







Weather:


PED BIKE


7:00 7:15 3
7:15 7:30 15
7:30 7:45 29
7:45 8:00 33
8:00 8:15 32
8:15 8:30 3
8:30 8:45 1


PED BIKE


1:45 2:00 9


2:00 2:15 9
2:15 2:30 31
2:30 2:45 17 1
2:45 3:00 14
3:00 3:15 2
3:15 3:30 11
3:30 3:45 20


Sunny & Clear Skies


104Total =


Notes:
Total  = 116


Afternoon (p.m.)


TIME


TIME


Morning (a.m.)


Earlimart Elementary School
South Side of Washington Steet, Earlimart, CA. 


Date:
Data Collector Name: Signature:Grey Tompkins


March 17, 2015







County of Tulare: Earlimart Sidewalk Improvements 


 


 


 


 


Attachment J-2 


Traffic Collision  


Earlimart Case #6505355 


  







County City


Date (Y-M-D) Time


Nearby
Intersection


Coordinate
Location


State Highway Route Postmile 


Injured
Victims Fatalities


Alcohol Weather


Primary
Collision


Factor 
Involved


with


Related Proposed Project:


Collision Report Number:


Tulare County ATP Project 2016


Result from: Transportation Injury Mapping System


STREET VIEW


COUNTY OF TULARE 
Collision Review ATP 


Project 2016


Collison
Severity



GTompkins

Rectangle



GTompkins

Rectangle



GTompkins

Typewritten Text

N



GTompkins

Rectangle



GTompkins

Typewritten Text

N State St. and E Washington Ave Looking North



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



DCorvera

Oval







County City


Date (Y-M-D) Time


Nearby
Intersection


Coordinate
Location


State Highway Route Postmile 


Injured
Victims Fatalities


Alcohol Weather


Primary
Collision


Factor 
Involved


with


Related Proposed Project:


Collision Report Number:


Tulare County ATP Project 2016


Result from: Transportation Injury Mapping System


STREET VIEW


COUNTY OF TULARE 
Collision Review ATP 


Project 2016


Collison
Severity



GTompkins

Rectangle



GTompkins

Rectangle



GTompkins

Typewritten Text

N



GTompkins

Rectangle



GTompkins

Typewritten Text

N State St. and E Sutter Ave Looking North



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



GTompkins

Line



DCorvera

Oval
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Attachment J-3 


Safe Routes to School Outreach Flyer 


  







Please join us for a Safe Routes to School meeting. The meeting will dive 
deeper into the goals of the Safe Routes to School plan. We encourage all 


the members of the community to attend. We seek your input! 
 


Highlights: What is Safe Routes to school, the need for the safe routes to 
school plan, identification of project areas, discussion of future funding and 


more! 
Information from this meeting will be used for potential grant application in 


the near future.  
 


Date:  March 30, 2016 
Time: 5:00p.m. 


Location: Alila School- Gym 
850 W. Washington Earlimart, CA 93219 


For more information call: Kyria Martinez at 559-624-7154 


 
Por favor, únase con nosotros para una junta de “Safe Routes to School” 
(rutas seguras a la escuela). La reunión se centrara en los objetivos que 


tiene el plan “Safe Routes to School”. Animamos a todos los miembros de 
la comunidad a asistir. ¡Buscamos su ayuda! 


 
Aspectos destacados: ¿Que es “Safe Routes to School”?, la necesidad de 


rutas seguras a la escuela, la identificación de áreas de proyectos, un 
análisis de financias futuras y ¡mucho más! 


La información de esta junta será utilizada para la solicitud de beca 
potencial en el futuro. 


 
Fecha: 30 de Marzo del 2016 


Hora: 5:00 p.m. 
Localidad: Alila School-Gymnasio 


850 W. Washington Earlimart, CA 93219 
Para más información llame a: Kyria Martinez at 559-624-7154 
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Attachment J-4 


Outreach Meeting Agenda 


  







Earlimart 
        Safe Routes to School Planning Meeting 


 Tulare County Resource Management Agency 
Wednesday, March 30, 2016 
      Earlimart Alila School  


Earlimart, CA 
5:00 p.m. 


1. Introduction 
2. Purpose of the Meeting 
3. Who we are/ Role of the County 
4. Complete Streets- Previous Meeting 
5. Project Schedule 
6. Previous Safe Routes to School Projects 
7. How to Contact Us 
8. Public Input- Maps/Questions/ Comments 
9. Conclusion 


 


 


Earlimart 
Rutas Seguras a la Esculea Reunión de Planificación 
Agencia de Recursos del Condado de Tulare 


Miércoles, Marzo 30, 2016 
      Earlimart Escuela Alila 


Earlimart, CA 
5:00 p.m 


1. Introducción 
2. Objetivo de la reunión 
3. ¿Quiénes somos / función del Condado 
4. Completar calles 
5. Proyecto 
6. Rutas Seguras anteriores  
7. Cómo contactar nuestra oficina  
8. Públicas input- Mapas / Preguntas / Comentarios 
9. Conclusión 
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Attachment J-5 


Earlimart Map Survey 


  







 Safe Routes to School Survey 
1. Use a pen or pencil to draw your route to 


school  
 


2. Clearly Circle your school 
 


3. Are there streets that you avoid for any 
reason? (Circle One)     Yes  No 


Which route? 
 


 


4. Do you ride a bike or walk to school?  


Bike   Walk 


5.  How often do you walk to school? (Circle One) 
o Everyday 
o Once or twice a week 
o Most of the time when good 


weather 


6. Please add additional comments here: (For more 
space use the back of this form) 
 
 
 
 
 
 
 
 


Thank you for your input! 
For questions in regards to this project please contact 
Kyria Martinez (559) 624-7154. You can also mail your 


map to: Tulare County RMA  
5961 S. Mooney Blvd.Visalia, CA 93277 


COUNTY OF TULARE  


 







 
Encuesta de Rutas Seguras a la 
Escuela (Safe Routes to School)  


1. Utilice una pluma o lápiz para dibujar la ruta 
que usa pare ir o venir de la escuela 
 


2. Círcule claramente su escuela 
 


3. ¿Hay calles que evita por alguna razón? 
(Círcule uno) 
        Sí            No 


¿Qué ruta? 
 


 


4.  Vas en bicicleta o caminas para ir/venir de la 
escuela?  


Bicicleta   Caminar 


5.  ¿Con qué frecuencia caminas a la escuela? 
(Círcule uno) 


o Todos los días 
o Una o dos veces a la semana 
o La mayoría de las veces cuando el 


clima permite 


6.  Añada por favor comentarios adicionales aquí: 
(Para obtener más espacio utilice el reverso de este 
formulario) 
 
 
 


¡Gracias por su contribución! 
Para preguntas relaciónadas a este proyecto, por 
favor comuníquese con Kyria Martínez (559) 624-


7154. También puede enviar su mapa al: Condado de 
Tulare RMA 5961 S. Mooney Blvd. Visalia, CA 93277 


CONDADO DE TULARE  
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Attachment J-6 


Safe Routes to School Survey 


  







 


Dear Parent or Caregiver, 


The County of Tulare wants your opinion 
regarding your children walking and 
biking to/from school. This survey will 
take no more than 5 minutes to 
complete. We ask that each family 
complete one survey per household.  


After you have completed this survey 
please return it to the school with your 
child or you can mail it to us at 5961 S. 
Mooney Blvd. Visalia, CA 93277. Your 
responses will be kept confidential and 
neither your name nor your child’s 
name will be associated with any 
results. Thank you, we value and 
appreciate your participation. 


If you have any questions please contact 
Kyria Martinez, Tulare County Resource 
Management Agency 5961 S. Mooney 
Blvd. Visalia, CA 93277, 559-624-7000


  
 
 


1. In what grade level is your child? 
 Kindergarten -2nd  Grade 3rd-5th  Grade 6th-8th                Grade 9th-12th  


 
2. Is your child male or female? (If more than one child,  please indicate)     


  Male (# ______)   Female (# _______) 
 


3. How many children do you have in Kindergarten through 8th grade?           
______ Children 
 


4. What community do you live in?   
 


 
5. What is the closest intersection to your home?  


  
   


6. How far does your child live from school? 
 Less than ¼ mile    ¼ mile- ½ mile  
  ½ mile- 1 mile                  1 mile- 2 miles  
 2- 5 miles                          More than 5 miles 


 
7. On most days, how does your child arrive and leave from school? 


 (Circle all that apply) 
Walk                 Bike  
School Bus Family Vehicle 
Carpool Transit    Other ____________________ 
 


8. At what grade would you allow your child to walk or bike to/from school 
without an adult? 
(Select a grade between k-8) 


 Grade (K-8) ______ (or   I would not feel comfortable at any grade)  
 


9. Which of the following issues affected your decision to allow, or not allow, your 
child to walk or bike to/from school?  (check all that apply) 


 Distance   
 Sidewalks or pathways     
 Convenience of Driving  
 Safety of intersections and crossings 
 Time                    
 Crossing guards 
 Violence or crime   
 Weather or climate 
 Speed of traffic along route                               
 Amount of traffic along route                                       
 other______________________________________ 


 
10. Please provide any additional comments below (use the back of this page, if 


needed): 







 


                                                                    
Estimado padre o Guardián, 


El Condado de Tulare quiere su opinión 
con respecto a sus hijos caminando y 
usando sus bicicletas para ir o venir de 
la escuela. Esta encuesta le tomará 
menos de 5 minutos para completar. 
Pedimos que cada familia complete sólo 
una encuesta por hogar. 


Después de haber completado esta 
encuesta por favor regrese a la escuela 
con su hijo o puede enviarlo por correo 
5961 S. Mooney Blvd Visalia, CA 93277.  
Sus respuestas serán confidenciales y ni 
su nombre ni el nombre de su hijo se 
asociarán con ningún resultado. Gracias, 
valoramos y agradecemos su 
participación.  


Si tiene cualquier pregunta por favor 
llame a Kyria Martinez, Tulare County 
Resource Management Agency 5961 S. 
Mooney Blvd. Visalia, CA 93277, 559-
624-7000


 
 
 


1. ¿En qué nivel de grado escolar esta su hijo (a)? 
 Kindergarten -2do        3ro-5to Grado       6to-8o Grado  9-12 Grado 


 
2. ¿Su hijo(a) es hombre o mujer? (indica por favor si son más de uno)     


   Hombre (# ______)        Mujer (# ______) 
 


3. ¿Cuántos hijos tiene usted en kindergarten hasta el octavo ( 8 ) grado?     
______ Hijos 
 


4.  ¿En qué comunidad vive?   
 


 
5. ¿Cuál es la intersección más cercana a su casa?  


 
  


6. ¿Qué tan retirados viven sus hijos de la escuela? 
Menos de  ¼  milla   ¼ milla- ½  milla  ½  milla- 1 milla               
1 milla- 2 millas 2- 5 millas         Más de 5 millas 


7. ¿Por lo general, como es que su hijo va o regresa de la escuela? 
 (Circule todas las que correspondan) 
Camina                 Bicicleta  
El Autobús de la Escuela  El vehículo familiar 
Comparen un coche con otros Transito 
     Otra opción ____________________ 
 


8. ¿A qué grado dejaría a su hijo caminar o usar su bicicleta a/de la escuela sin un 
adulto? 
(Escoja un grado) 


Grade (Guarderia-8º) ______ (o   yo no me sentiría seguro(a) a ningún 
grado)  
 


9. ¿Cuál de las siguientes temas afectó su decisión de dejar, o no dejar, a su hijo a 
caminar o usar su bicicleta a/de la escuela? (marque todas las que 
correspondan) 


Distancia     
Banquetas o vías     
Convivencia de Manejar   
Seguridad en las intersecciones y las cruzadas 
Tiempo     
Guardias de cruzada 
Violencia o crimen    
El tiempo o el clima 
Velocidad del tráfico en la ruta  
Cantidad de tráfico en la ruta  
Otra cuestión ______________________________  


 
10. Sí usted tiene alguna pregunta o comentario adicional por favor escríbalo abajo 


(puede usar el reverso de esta página): 
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Survey Results 
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Data chart illustrates the top 6 factors that prevent parents from allowing their children to walk 
to/from school, for Earlimart 


 


 


Tipton School District Data: Top 6 factors affecting decision to allow/not allow children to 


walk/bike to school — (197 Survey Responses Received) Total School Enrollment: 605 


1. Intersection Safety – 103/197 = 52% 


2. Distance – 93/197 = 47% 


3. Climate/Weather – 89/197 = 45% 


4. Traffic Speed – 85/197 = 43% 


5. Sidewalks – 61/197 = 31% 


6. Violence/Crime – 56/197 = 28% 
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Stakeholder Meeting Agenda 







County of Tulare 
Active Transportation Program 


Kick off Meeting 
Resource Management Agency 


5961 S. Mooney Blvd.  
Visalia, CA 93277 


RMA Main Conference Room 
Friday, April 29, 2016 


9:00a.m. 


Agenda 


1. Welcome and Introductions 9:00a.m.
2. RMA Director- Ben Ruiz 9:15a.m.
3. Meeting expectations 9:20 a.m.


4. Background: What is the Active Transportation Program 9:25 a.m.
5. What is the process? 9:30 a.m.


6. Roles 9:35a.m.
7. Review of ATP projects being developed for submission 9:40a.m.


8. Selection of other possible Safe Routes to Schools projects 9:50 a.m.
9. Assignment of tasks needed to qualify our projects 10:00 a.m.


10. Next Steps 10:10a.m.
11. Questions10:15a.m.


12. Closing Comments 10:20a.m.


Thank you for attending! 
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Fitnessgram Results 







5/25/2016 Physical Fitness Test Results (CA Dept of Education)


http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=1&y=2014­15&c=54719020101303&n=0000 1/1


Physical Fitness Test
Report:  ­­­ Select another report here ­­­


California Department of Education
Statewide Assessment Division
Prepared: 5/25/2016 9:10:03 AM


CDE Home » DataQuest » Report Results


State: California
County: Tulare
District: Earlimart Elementary
School: Earlimart Community Day


2014­15 California Physical Fitness Report
Overall ­ Summary of Results


Earlimart Community Day


Additional information can be found at the California Department of Education Physical Fitness Test Web page. 


Physical
Fitness
Area


Total
Tested¹


in
Grade
5


Number
Grade 5
Students
in HFZ²


% Grade
5


Students
in HFZ


% Grade
5


Students
in Needs
Improve­
ment


% Grade
5


Students
in Needs
Improve­
ment ­
Health
Risk


Total
Tested¹


in
Grade
7


Number
Grade 7
Students
in HFZ²


% Grade
7


Students
in HFZ


% Grade
7


Students
in Needs
Improve­
ment


% Grade
7


Students
in Needs
Improve­
ment ­
Health
Risk


Total
Tested¹


in
Grade
9


Number
Grade 9
Students
in HFZ²


% Grade
9


Students
in HFZ


% Grade
9


Students
in Needs
Improve­
ment


% Grade
9


Students
in Needs
Improve­
ment ­
Health
Risk


Aerobic
Capacity 1 ** ** ** ** 3 ** ** ** ** 0 0 0.0 0.0 0.0


Body
Composition 1 ** ** ** ** 3 ** ** ** ** 0 0 0.0 0.0 0.0


Abdominal
Strength 1 ** ** ** N/A 3 ** ** ** N/A 0 0 0.0 0.0 N/A


Trunk
Extension
Strength


1 ** ** ** N/A 3 ** ** ** N/A 0 0 0.0 0.0 N/A


Upper Body
Strength 1 ** ** ** N/A 3 ** ** ** N/A 0 0 0.0 0.0 N/A


Flexibility 1 ** ** ** N/A 3 ** ** ** N/A 0 0 0.0 0.0 N/A


¹ Includes partially tested students
² HFZ is an acronym for Healthy Fitness Zone a registered trademark of The Cooper Institute
** To protect confidentiality scores are not shown when the number of students tested is 10 or less
N/A Not applicable
The PFT is based on the FITNESSGRAM/ACTIVITYGRAM software, owned by the Cooper Institute, Dallas, TX, and published by Human Kinetics, Champaign, IL. The
PFT is created and copyrighted by the California Department of Education (CDE) under a license agreement with Human Kinetics. The FITNESSGRAM is a registered
trademark of The Cooper Institute.
The PFT performance standards are available on the CDE FITNESSGRAM: Healthy Fitness Zone Charts Web page. Information about the FITNESSGRAM is available on
the Human Kinetics Web site (Outside Source).


Questions: High School and Physical Fitness Assessment Office | pft@cde.ca.gov | 916­445­9449


California Department of Education
1430 N Street
Sacramento, CA 95814


Web  Po licy



http://data1.cde.ca.gov/

http://www.cde.ca.gov/

http://data1.cde.ca.gov/dataquest/dataquest.asp

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=4&y=2014-15&c=00000000000000&n=0000

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=3&y=2014-15&c=54000000000000&n=0000

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=2&y=2014-15&c=54719020000000&n=0000

http://www.cde.ca.gov/ta/tg/pf/

http://preview.cde.ca.gov/pft/PhysFitness/gls_pft_tasks1011.asp

http://preview.cde.ca.gov/pft/PhysFitness/gls_pft_hfz1011.asp

http://www.cde.ca.gov/ta/tg/ft/healthfitzones.asp

http://www.fitnessgram.net/home/

mailto:pft@cde.ca.gov

http://www.cde.ca.gov/re/di/ws/webpolicy.asp
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http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=1&y=2014­15&c=54719026054035&n=0000 1/1


Physical Fitness Test
Report:  ­­­ Select another report here ­­­


California Department of Education
Statewide Assessment Division
Prepared: 5/25/2016 9:11:09 AM


CDE Home » DataQuest » Report Results


State: California
County: Tulare
District: Earlimart Elementary
School: Earlimart Middle


2014­15 California Physical Fitness Report
Overall ­ Summary of Results


Earlimart Middle


Additional information can be found at the California Department of Education Physical Fitness Test Web page. 


Physical
Fitness
Area


Total
Tested¹


in
Grade
5


Number
Grade 5
Students
in HFZ²


% Grade
5


Students
in HFZ


% Grade
5


Students
in Needs
Improve­
ment


% Grade
5


Students
in Needs
Improve­
ment ­
Health
Risk


Total
Tested¹


in
Grade
7


Number
Grade 7
Students
in HFZ²


% Grade
7


Students
in HFZ


% Grade
7


Students
in Needs
Improve­
ment


% Grade
7


Students
in Needs
Improve­
ment ­
Health
Risk


Total
Tested¹


in
Grade
9


Number
Grade 9
Students
in HFZ²


% Grade
9


Students
in HFZ


% Grade
9


Students
in Needs
Improve­
ment


% Grade
9


Students
in Needs
Improve­
ment ­
Health
Risk


Aerobic
Capacity 0 0 0.0 0.0 0.0 206 149 72.3 24.3 3.4 0 0 0.0 0.0 0.0


Body
Composition 0 0 0.0 0.0 0.0 206 103 50.0 31.6 18.4 0 0 0.0 0.0 0.0


Abdominal
Strength 0 0 0.0 0.0 N/A 206 157 76.2 23.8 N/A 0 0 0.0 0.0 N/A


Trunk
Extension
Strength


0 0 0.0 0.0 N/A 206 196 95.1 4.9 N/A 0 0 0.0 0.0 N/A


Upper Body
Strength 0 0 0.0 0.0 N/A 206 108 52.4 47.6 N/A 0 0 0.0 0.0 N/A


Flexibility 0 0 0.0 0.0 N/A 206 130 63.1 36.9 N/A 0 0 0.0 0.0 N/A


¹ Includes partially tested students
² HFZ is an acronym for Healthy Fitness Zone a registered trademark of The Cooper Institute
** To protect confidentiality scores are not shown when the number of students tested is 10 or less
N/A Not applicable
The PFT is based on the FITNESSGRAM/ACTIVITYGRAM software, owned by the Cooper Institute, Dallas, TX, and published by Human Kinetics, Champaign, IL. The
PFT is created and copyrighted by the California Department of Education (CDE) under a license agreement with Human Kinetics. The FITNESSGRAM is a registered
trademark of The Cooper Institute.
The PFT performance standards are available on the CDE FITNESSGRAM: Healthy Fitness Zone Charts Web page. Information about the FITNESSGRAM is available on
the Human Kinetics Web site (Outside Source).


Questions: High School and Physical Fitness Assessment Office | pft@cde.ca.gov | 916­445­9449


California Department of Education
1430 N Street
Sacramento, CA 95814


Web  Po licy



http://data1.cde.ca.gov/

http://www.cde.ca.gov/

http://data1.cde.ca.gov/dataquest/dataquest.asp

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=4&y=2014-15&c=00000000000000&n=0000

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=3&y=2014-15&c=54000000000000&n=0000

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=2&y=2014-15&c=54719020000000&n=0000

http://www.cde.ca.gov/ta/tg/pf/

http://preview.cde.ca.gov/pft/PhysFitness/gls_pft_tasks1011.asp

http://preview.cde.ca.gov/pft/PhysFitness/gls_pft_hfz1011.asp

http://www.cde.ca.gov/ta/tg/ft/healthfitzones.asp

http://www.fitnessgram.net/home/

mailto:pft@cde.ca.gov

http://www.cde.ca.gov/re/di/ws/webpolicy.asp
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http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=1&y=2014­15&c=54719025430335&n=0000 1/1


Physical Fitness Test
Report:  ­­­ Select another report here ­­­


California Department of Education
Statewide Assessment Division
Prepared: 5/25/2016 9:09:08 AM


CDE Home » DataQuest » Report Results


State: California
County: Tulare
District: Earlimart Elementary
School: Alila


2014­15 California Physical Fitness Report
Overall ­ Summary of Results


Alila


Additional information can be found at the California Department of Education Physical Fitness Test Web page. 


Physical
Fitness
Area


Total
Tested¹


in
Grade
5


Number
Grade 5
Students
in HFZ²


% Grade
5


Students
in HFZ


% Grade
5


Students
in Needs
Improve­
ment


% Grade
5


Students
in Needs
Improve­
ment ­
Health
Risk


Total
Tested¹


in
Grade
7


Number
Grade 7
Students
in HFZ²


% Grade
7


Students
in HFZ


% Grade
7


Students
in Needs
Improve­
ment


% Grade
7


Students
in Needs
Improve­
ment ­
Health
Risk


Total
Tested¹


in
Grade
9


Number
Grade 9
Students
in HFZ²


% Grade
9


Students
in HFZ


% Grade
9


Students
in Needs
Improve­
ment


% Grade
9


Students
in Needs
Improve­
ment ­
Health
Risk


Aerobic
Capacity 217 153 70.5 21.2 8.3 0 0 0.0 0.0 0.0 0 0 0.0 0.0 0.0


Body
Composition 217 113 52.1 30.9 17.0 0 0 0.0 0.0 0.0 0 0 0.0 0.0 0.0


Abdominal
Strength 217 104 47.9 52.1 N/A 0 0 0.0 0.0 N/A 0 0 0.0 0.0 N/A


Trunk
Extension
Strength


217 169 77.9 22.1 N/A 0 0 0.0 0.0 N/A 0 0 0.0 0.0 N/A


Upper Body
Strength 217 116 53.5 46.5 N/A 0 0 0.0 0.0 N/A 0 0 0.0 0.0 N/A


Flexibility 217 119 54.8 45.2 N/A 0 0 0.0 0.0 N/A 0 0 0.0 0.0 N/A


¹ Includes partially tested students
² HFZ is an acronym for Healthy Fitness Zone a registered trademark of The Cooper Institute
** To protect confidentiality scores are not shown when the number of students tested is 10 or less
N/A Not applicable
The PFT is based on the FITNESSGRAM/ACTIVITYGRAM software, owned by the Cooper Institute, Dallas, TX, and published by Human Kinetics, Champaign, IL. The
PFT is created and copyrighted by the California Department of Education (CDE) under a license agreement with Human Kinetics. The FITNESSGRAM is a registered
trademark of The Cooper Institute.
The PFT performance standards are available on the CDE FITNESSGRAM: Healthy Fitness Zone Charts Web page. Information about the FITNESSGRAM is available on
the Human Kinetics Web site (Outside Source).


Questions: High School and Physical Fitness Assessment Office | pft@cde.ca.gov | 916­445­9449


California Department of Education
1430 N Street
Sacramento, CA 95814


Web  Po licy



http://data1.cde.ca.gov/

http://www.cde.ca.gov/

http://data1.cde.ca.gov/dataquest/dataquest.asp

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=4&y=2014-15&c=00000000000000&n=0000

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=3&y=2014-15&c=54000000000000&n=0000

http://data1.cde.ca.gov/dataquest/PhysFitness/PFTDN/Summary2011.aspx?r=0&t=2&y=2014-15&c=54719020000000&n=0000

http://www.cde.ca.gov/ta/tg/pf/

http://preview.cde.ca.gov/pft/PhysFitness/gls_pft_tasks1011.asp

http://preview.cde.ca.gov/pft/PhysFitness/gls_pft_hfz1011.asp

http://www.cde.ca.gov/ta/tg/ft/healthfitzones.asp

http://www.fitnessgram.net/home/

mailto:pft@cde.ca.gov

http://www.cde.ca.gov/re/di/ws/webpolicy.asp
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Project Schedule 







ID Task Name Duration Start Finish


1 Earlimart Street Improvements 825 days Mon 7/1/19 Fri 8/26/22
2 FIELD REVIEW/KICKOFF MEETING 1 day Mon 7/1/19 Mon 7/1/19


3 TOPOGRAPHIC SURVEY 10 days Mon 7/1/19 Fri 7/12/19


4 PRELIMINARY ENGINEERING & 
ENVIRONMENTAL SERVICES


215 days Tue 7/2/19 Mon 4/27/20


5 Prepare RFA Package 1 wk Tue 7/2/19 Mon 7/8/19


6 CTC Allocation for Environmental 2 mons Tue 7/9/19 Mon 9/2/19


7 Caltrans Review and Approval (Issuance 
of E-76)


2 mons Tue 9/3/19 Mon 10/28/19


8 Prepare Base Sheet 5 days Tue 10/29/19 Mon 11/4/19


9 Preliminary Design 4 wks Tue 11/5/19 Mon 12/2/19


10 Prepare Draft Memorandum 3 days Tue 12/3/19 Thu 12/5/19


11 Quality Control Review 1 wk Fri 12/6/19 Thu 12/12/19


12 Prepare Final Memorandum 1 day Fri 12/13/19 Fri 12/13/19


13 Departmental Review 5 days Mon 12/16/19 Fri 12/20/19


14 Environmental Document (CE/CE) 105 days Tue 12/3/19 Mon 4/27/20


15 Prepare and Submit PES 2 wks Tue 12/3/19 Mon 12/16/19


16 Caltrans Review and Approval of PES 
and Issuance of Categorical Exclusion


60 days Tue 12/17/19 Mon 3/9/20


17 Prepare CEQA CE 7 wks Tue 3/10/20 Mon 4/27/20


18 PS&E 342 days Tue 12/3/19 Wed 3/24/21


19 Prepare RFA Package 1 wk Tue 4/28/20 Mon 5/4/20


20 CTC Allocation for PS&E 2 mons Tue 5/5/20 Mon 6/29/20


21 Caltrans Review and Approval 2 mons Tue 6/30/20 Mon 8/24/20


22 Draft Plans, Specifications and Estimate 
(65% Design)


31 days Tue 8/25/20 Tue 10/6/20


23 Design 4 wks Tue 8/25/20 Mon 9/21/20


24 Engineer's Estimate 1 wk Tue 9/22/20 Mon 9/28/20


25 Contract Specifications/Special 
Provisions


1 wk Tue 9/29/20 Mon 10/5/20


26 65% Design Complete 1 day Tue 10/6/20 Tue 10/6/20


27 Draft Final PS&E (90% Design) 30 days Wed 10/7/20 Tue 11/17/20


28 Comment Period 2 wks Wed 10/7/20 Tue 10/20/20


29 Response to Comments 1 wk Wed 10/21/20 Tue 10/27/20


30 Update PS&E 2 wks Wed 10/28/20 Tue 11/10/20


31 90% Design Complete 1 wk Wed 11/11/20 Tue 11/17/20


32 Final PS&E (100% Design) 6 days Wed 11/18/20 Wed 11/25/20


33 Final Review 1 wk Wed 11/18/20 Tue 11/24/20


34 100% Design Complete 1 day Wed 11/25/20 Wed 11/25/20


35 Construction Request for Authorization 85 days Thu 11/26/20 Wed 3/24/21


36 Prepare RFA Package 1 wk Thu 11/26/20 Wed 12/2/20


37 CTC Allocation for Construction 2 mons Thu 12/3/20 Wed 1/27/21


38 Caltrans Review and Approval 
(Issuance of Construction E-76)


2 mons Thu 1/28/21 Wed 3/24/21


39 RIGHT-OF-WAY 20 days Tue 12/3/19 Mon 12/30/19


40 Right of way Certification 
(Submittal/Approval)


4 wks Tue 12/3/19 Mon 12/30/19


41 NON-INFRASTRUCTURE 628 days Wed 4/1/20 Fri 8/26/22


42 CTC Allocation for Non-Infrastructure 60 days Wed 4/1/20 Tue 6/23/20


43 Prepare RFA Package 1 wk Wed 6/24/20 Tue 6/30/20


44 Caltrans Review and Approval 30 days Wed 7/1/20 Tue 8/11/20


45 Project Planning & Community Scan 2 mons Mon 8/2/21 Fri 9/24/21


46 Pedestrian & Bicycle Safety Education 12 mons Mon 9/27/21 Fri 8/26/22


47 1-2 Safety Events 4 mons Mon 2/7/22 Fri 5/27/22


48 Evaluation 4 mons Wed 3/2/22 Tue 6/21/22


49 BIDDING 80 days Thu 3/25/21 Wed 7/14/21


50 Bid Documents to County Counsel 4 wks Thu 3/25/21 Wed 4/21/21


51 Bid Documents to Board 4 wks Thu 4/22/21 Wed 5/19/21


52 Advertise Project 4 wks Thu 5/20/21 Wed 6/16/21


53 Award Project 4 wks Thu 6/17/21 Wed 7/14/21


54 CONSTRUCTION 222 days Mon 2/15/21 Tue 12/21/21


55 Before Count (As Req by CTC) 1 day Mon 2/15/21 Mon 2/15/21


56 Services During Construction 3 mons Thu 7/15/21 Wed 10/6/21


57 After Count (As Req by CTC) 1 day Tue 12/21/21 Tue 12/21/21
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 2. Coordinate with other agencies to restore and enhance rail service to existing 
facilities in order to attract new industries to Tulare County. 


 
Objective: Support an efficient truck transportation system.  


 


Policy: 
1. Give special consideration to transportation projects that improve air quality 


and the operational efficiency of goods movement. 
  


ACTIVE TRANSPORTATION (BICYCLE AND PEDESTRIAN MODES) 
GOAL:  IMPROVE, ENHANCE, AND EXPAND THE REGION’S BICYCLE AND 


PEDESTRIAN SYSTEMS AND CONNECTIVITY TO THOSE SYSTEMS, 
WHILE KEEPING THEM SAFE AND CONVENIENT.  


 
Objective: Encourage bicycle usage in Tulare County by providing safe and convenient 


bike routes and facilities as outlined in the Tulare County Regional 
Transportation Bicycle Plan, and coordinate pedestrian planning with bicycle 
planning countywide. 


 
Policies: 


1. Update the Regional Bicycle Plan every four years to identify bicycle routes 
that are appropriate for commuter, recreational, and student riders.  


2. Convene public outreach and implement strategies for Share the Road 
concepts. 


3. Designate and design regional bicycle and pedestrian routes that reduce 
conflicts with motor vehicles.  


4. Encourage local agency review of bicycling and pedestrian needs with all new 
development.  


5.   Encourage local agencies to support implementation of bicycle support   
facilities such as bike racks, showers, and other facilities during the project 
review process. 


6. Coordinate bicycle and pedestrian planning and implementation with other 
modes of transportation, particularly with transit.   


7. Support development of designated regional bicycle and/or walking paths 
adjacent to or separate from commute corridors, connecting cities and 
communities. 


8. Support implementation of local bicycle, pedestrian, and trail plans. 
9. Utilize Cap and Trade funds available for bicycle and pedestrian projects, if 


available, for projects in Tulare County. 
 


Objective: Educate, incentivize, and enable residents to utilize active modes of 
transportation. 
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Policies: 
1. Encourage employers to offer incentives, such as awards, flexible hours, and 


financial incentives for employees who utilize active modes of transportation 
for their work commute. 


2. Promote the placement of compatible land uses in close proximity to each 
other and design them to provide for a high quality environment where 
residents will enjoy walking and/or bicycling to their destinations. 


3. Encourage and support maintenance and enhancement of existing bicycle and 
pedestrian facilities. 


4. Encourage utilization of highway, streets, and road shoulders for bicycle use 
 and pedestrian access when safe. 
5. Develop collaborative partnerships with irrigation districts, rail companies, 
 and other agencies to utilize canals, waterways, abandoned right of ways, and 
 other land/corridors as multi-use trails. 
6. Monitor key corridors for bicycle and pedestrian usage and develop strategies 


for  improvement. 
7.  Include active transportation modes in the Transportation Demand Model, 


when feasible. 
 


Objective: Support safe pedestrian walkways within the transportation network in Tulare 
County. 


 
Policies: 


1. Encourage removal of barriers (walls, fences, etc.) and the alleviation of 
infrastructure deficiencies (e.g. incomplete or absent sidewalks, safe 
crossings, etc.), for safe and convenient movement of pedestrians. Special 
emphasis should be placed on the needs of youth that rely on walking to travel 
to and from school and/or bus stops, people relying primarily on walking as a 
primary mode of transportation, and people with disabilities. 


2. Encourage cities to consider needs of pedestrians and people with disabilities 
during the project review process and policies in the General Plan. 


 
REGIONAL ROADS AND CORRIDORS 


GOAL: PRESERVE AND ENHANCE REGIONAL TRANSPORTATION ROADS AND 
CORRIDORS. 


 
Objective:  Coordinate local and regional planning to result in development that 


minimizes and/or mitigates impacts along regional corridors.   
 
 Policy: 


1. Support development that identifies and implements mitigation measures to 
maintain or improve the existing transportation system condition and 
efficiency.   


2. Support mixed-use, infill development, and affordable housing creation in 
existing communities and development that improved the jobs-housing 
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Policy: 


1. Support coordinated alternative modes of transportation including transit, 
pedestrian, bicycle, and rideshare and vanpool programs.  
 


Objective: Prioritize projects that contribute to improved air quality and reduced 
greenhouse gas emissions, with particular emphasis on projects benefitting 
communities facing the greatest environmental health risks. 
 


Policies: 
1. Implement small, incremental, project-level improvements in air quality that 


will add to substantial improvements in air quality.  
2. Support the implementation of alternative fuel and other power sources for 


surface transportation, such as Compressed Natural Gas and electricity. 
3. Achieve United States Environmental Protection Agency NAAQS by required 


attainment dates, or earlier if practicable. 
4. Promote adoption of clean, renewable energy technologies to ensure a 


 reliable energy supply, enhance the region’s economy, and improve air 
quality. 


5. Expand awareness of the need to reduce greenhouse gases and incorporate the 
latest scientific information into planning efforts. 


6. Support and participate in efforts and coalitions promoting use of Cap and 
Trade funding for projects that help reduce greenhouse gas emissions in 
Tulare County. 


7. Utilize Cap and Trade funds, if available, for various projects in Tulare 
County that will contribute to the reduction of greenhouse gas emissions. 


 
PUBLIC HEALTH 


GOAL: PROMOTE PUBLIC HEALTH IN THE REGION BY PROVIDING 
OPPORTUNITIES FOR RESIDENTS TO BICYCLE AND WALK TO 
DESTINATIONS SUCH AS HOME, WORK, SCHOOL, AND COMMERCIAL 
AND SERVICE BUSINESSES. 


 
Objective: Consider effects on public health when investing in the transportation system, 


giving specific attention to bicycle and pedestrian projects. 
 
 Policies: 


1. Support investment in bicycle and pedestrian systems, giving attention to 
projects and networks that will allow residents to walk and bicycle to 
frequented destinations, including transit stops.  


2. Provide outreach to employers regarding the benefits of active transportation, 
and suggest measures employers can use to encourage its use.  


3. Prioritize investment in transit, bicycle, pedestrian, and roadway system 
improvements to meet the transportation needs of residents in order to 
increase access to physical activity and reduce air pollutions in order to 
improve environmental-health related outcomes for Tulare County residents. 
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4. Continue to prioritize projects that reduce air pollution in order to improve 
health outcomes in the county, particularly in communities disproportionately 
impacted by air pollution. 


     
TSM STRATEGIES, TDM MEASURES, TCMs, and ITS PROGRAMS  


GOAL: IMPROVE TRANSPORTATION MOBILITY AND OPERATIONS BY 
IMPROVING AND UTILIZING TSM STRATEGIES, TDM MEASURES, TCMS, 
AND ITS PROGRAMS. 


 
TRANSPORTATION SYSTEM MANAGEMENT (TSM) 


(TSM strategies coordinate travel modes through operating, regulating and 
service policies to achieve maximum efficiency and productivity for the whole 
circulation system.) 


 
Objective: Improve vehicular flow and efficiency by promoting and programming 


operational improvement projects. 
 
Policies: 


1. Encourage signal timing and/or coordination programs in urbanized areas. 
2. Support implementation of bus pullouts for stops on busy roadways. 
3. Encourage removal of on-street parking in heavily congested areas. 
4. Recommend that traffic is channeled and access is controlled on arterials and 


major collectors. 
5. Support installation of adequate left and right turn pockets to allow increased 


vehicle queuing/stacking, as necessary. 
6. Encourage improvements in design of signalized intersections to improve 


turning for large vehicles.  
7. Support passing lanes, roundabout construction, and other operational 


improvements when warranted. 
8. Encourage bicycle-friendly loop detectors at intersections. 


 
TRANSPORTATION DEMAND MANAGEMENT (TDM) 
 (TDM consists of managing human behavior regarding how, when, and where people 


travel.) 
 
Objective: Promote employer and personal strategies that will encourage the reduction of 


vehicle miles traveled. 
 
Policies: 


1. Encourage employers to utilize policies such as flex hours and telecommuting. 
2. Support outreach programs that encourage carpooling/rideshare, transit use, 


bicycling, walking, and vanpools as alternatives to the single occupant 
vehicle. 


 
 
 





		RTP Cover Page

		RTP Policy Element ATP

		RTP Policy Element Public Health










 


 


 


 


 


 


 


Non-Applicable  
 





























A Nonprofit Housing and Community Development Organization


Self-Help
Enterprises


CALTRANS
Division of Local Assistance
1120 N Street, MS 1
Attn: Office of Active Transportation and Special Programs


Sacramento, CA 95814


June 3, 2016


Re: Support for Active Transportation Program — County of Tulare: Earlimart Sidewalk


Improvements


Dear CalTrans Staff,


On behalf of Self-Help Enterprises, I would like to express support for the Active Transportation Program


grant application that is being submitted by the County of Tulare for bike lane and sidewalk improvements


at various locations in Earlimart.


Over the past fifty years, Self-Help Enterprises has built thousands of single-family homes and multi-family


rental units throughout Tulare County all focused on serving low-income families. Two hundred and twenty


five homes have been built in the community of Earlimart.


We are well-acquainted with the conditions in Earlimart, and wholeheartedly support the County's efforts


to implement some basic safety improvements to the community.


We commend the County for pursuing such a worthwhile project. If we can be of further


assistance, please do not hesitate contact us at 559-651-1000.


Sincerely,


Thomas J. Collishaw


President/CEO


NeghborWorkr
CHARTERED MEMBER


o


info@selfhelpenterprises.orq www.selfhelpenterprises.org







 


 
 


210 North Church St. Suite B. 
Visalia, California  93291 


Phone (559)623-0450 
Fax (559)733-6720 


www.tularecog.org 
 


 
Dinuba                   Exeter                   Farmersville                   Lindsay                   Porterville                   Tulare                   Visalia                  Woodlake              County of Tulare 


 


 
May 27, 2016 
 
California Department of Transportation  
Division of Local Assistance  
1120 N Street, MS 1 
Attn: Office of Active Transportation and Special Programs  
Sacramento, CA 95814 
 
Re: Support for the Active Transportation Program Application  
 
On the behalf of Tulare County Association of Governments (TCAG), I am pleased to submit this 
letter of support for the County of Tulare’s application to the California Department of Transportation 
requesting financial assistance through the ATP Grant Program to implement the Earlimart Sidewalk 
Improvements project.  
 
As the state designated Regional Transportation Planning Agency for Tulare County, TCAG 
collaborates with the community to assess, assure, and develop safe routes to school for our students. 
TCAG is very concerned with the safety of the community’s children. Traffic approaching school 
zones at a fast speed has become a significant issue in our community and we’re continually looking 
for ways to control the speed of traffic. The lack of continuous sidewalks along the routes to local 
schools presents a major obstacle to students walking to and from school. Some of the road conditions 
prevent many students from enjoying exercise, social benefits and independence gained through 
walking to school.  
 
We believe the actions included in this safe routes to school application will significantly improve the 
safety of the community. 
 
This project is consistent with TCAG’s goals, objectives and policies included in the current 2014 
Regional Transportation Plan. Specifically, this project furthers the goal of encouraging bicycling and 
walking as one of its Policy Elements Goals in Active Transportation.  
 
We look forward to a favorable response from Caltrans. Thank you for your consideration. 
 
Sincerely, 
 


 
Ted Smalley 
Executive Director 
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